

Item 6 – Newton Community Park – Addendum Paper

Tourism and Leisure Committee 10th June

Following the issue of the above decision item report, a tender evaluation exercise has been carried out and a contractor has been selected to carry out the works. 4 submissions were received and evaluated by members of the Capital Projects team and representatives from the Friends of Newton Community Park.

The results of the evaluation exercise are contained in the table below.

| Description of Evaluation Criteria | Percentage Weighting | ESP Scotland | Kompan | Play and Leisure | Sutcliffe |
|------------------------------------|----------------------|--------------|-----------|------------------|-----------|
| Budget | Pass/fail | Pass | Pass | Pass | Pass |
| Site team and sub-contracting | 10 | 4 | 10 | 10 | 10 |
| Range of equipment/play value | 25 | 10 | 25 | 15 | 20 |
| Design and creativity | 25 | 10 | 25 | 20 | 20 |
| Quality Management system | 15 | 6 | 15 | 15 | 15 |
| Method statement and programme | 15 | 0 | 12 | 12 | 12 |
| Health & Safety | 10 | 4 | 8 | 8 | 10 |
| Total Quality Weighting | 100 | | | | |
| Grand Total | 100 | 34 | 95 | 80 | 87 |

The proposal is to award the tender for the installation of the new play area at Newton Community Park as per the agreed tender specification to Kompan Ltd to the value of £100,000. Once approved this project will be delivered and completed by early September 2021.

END OF REPORT